



GVB RESPONSE TO ADDITIONAL QUESTION AND ISSUES ADDENDUM NO. 4 FOR

GVB IFB 2017-004MS

Tumon Bay Lighting Improvement Phase II Installation Project

January 17, 2017

1. On the bid item list, the median panels was not included. Please confirm if this is not to be included.

GVB Response: The median panels do need to be included. Please see attached Addendum 4 - AMENDED BID SCHEDULE.



ADDENDUM NO. 4
January 17, 2017

GVB IFB 2017-004MS
Tumon Bay Lighting Improvement Phase II Installation Project

AMENDED BID SCHEDULE

NO.	BID ITEM DESCRIPTION	UNI	QUANTITY	UNIT BID PRICE	BID AMOUNT
1.0	SLP-1	EA	13		
1.1	Median	EA	1		
2.0	SLP-2	EA	19		
2.1	Median	EA	1		
3.0	SLP-3	EA	16		
3.1	Median	EA	1		
4.0	SLP-4	EA	18		
4.1	Median	EA	1		
5.0	SLP-5	EA	19		
5.1	Median	EA	1		
6.0	SLP-6	EA	18		
6.1	Median	EA	1		
7.0	SLP-7	EA	17		
7.1	Median	EA	1		
8.0	SLP-8	EA	14		
8.1	Median	EA	1		
9.0	SLP-10	EA	19		
9.1	Median	EA	1		
10.0	SLP-11	EA	17		
10.1	Median	EA	1		
11.0	SLP-12	EA	20		
11.1	Median	EA	1		
12.0	SLP-13A	EA	13		
12.1	Median	EA	1		
13.0	SLP-13	EA	19		
13.1	Median	EA	1		
14.0	SLP-14	EA	15		
14.1	Median	EA	1		
15.0	SLP-15	EA	18		
15.1	Median	EA	1		
16.0	SLP-16	EA	18		
16.1	Median	EA	1		



17.0	SLP-17	EA	17		
17.1	Median	EA	1		
18.0	SLP-18	EA	15		
18.1	Median	EA	1		
19.0	Conduit Repair (bid required for 19.1 and 19.2 only)				
19.1	Concrete 3" x 24" (wide x deep)	LF	100		
19.2	Sand cushion 4" x 24" (wide x deep)	LF	100		
TOTAL BID AMOUNT					\$

NOTES for Item #s 19.1 and 19.2 re Conduit Repair:

Provide a quote replacing damaged underground conduits as required. Refer to Appendix A: Scope of Work (page 5) for further details.


JON NATHAN DENIGHT
 President & CEO

PLEASE PRINT, SIGN AND DATE. THIS MUST BE INCLUDED IN THE BID SUBMISSION AS PROOF OF ACCEPTANCE.

Acknowledged by:

Printed Name

Signature

Company

Date