



**DESIGN BUILD SERVICES FOR MEDIAN UPLIGHTING  
GVB IFB 2020-001**

**GVB RESPONSE TO QUESTIONS  
and  
ADDENDUM NO. 2**

**October 24, 2019**

**THIS ADDENDUM SHALL FORM A PART OF THE CONTRACT DOCUMENTS.  
FAILURE BY ANY BIDDER TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THIS BID SHALL BE  
GROUNDS FOR DISQUALIFICATION.**

**GVB official response to questions posed by 5:00 p.m. on October 14, 2019:**

1. Upon award to the successful bidder, what timeframe can be expected for issuance of the (NTP) Notice to Proceed? This request is to allow for materials to be purchased in a timely manner as it is stated for the current lighting to be activated by November 29, 2019.

**GVB RESPONSE:** Upon award to the successful bidder, the NTP shall be issued immediately to allow ample time for ordering and installation. See Addendum No. 2.

**ADDENDUM No. 2**

**DESIGN BUILD SERVICES FOR MEDIAN UPLIGHTING  
GVB IFB 2020-001**

**October 24, 2019**

THIS ADDENDUM SHALL FORM A PART OF THE CONTRACT DOCUMENTS.

FAILURE BY ANY BIDDER TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THIS BID SHALL BE GROUNDS FOR DISQUALIFICATION.

Any reference contained within the Invitation for Bid relative to November 29, 2019 as the date for the reactivation of existing median uplights (pg 29 of 45) and the ceremonial switching on of the Holiday lights (page 24 of 45) shall be amended as follows:

1. This year's Holiday Lighting using existing system and components must be activated by November 29, 2019;
2. The design scheme for the Permanent Lighting System Upgrade is due January 2020, but is subject to discussions regarding designs;
3. Actual implementation and installation is one year after the Notice to Proceed.



**ROBERT C. ALVAREZ**  
Acting President & CEO

**PLEASE SIGN AND INCLUDE IN THE BID SUBMISSION AS PROOF OF ACCEPTANCE.**

Acknowledged by:

\_\_\_\_\_  
Printed Name

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date