



AMENDMENT NO. 1

December 23, 2016

GVB IFB 2017-004MS: TUMON BAY LIGHTING IMPROVEMENT PHASE II INSTALLATION PROJECT

Due to a scheduling conflict, GVB hereby revises the TIME of the opening of BID PRICE envelopes from Phase II eligible bidders for GVB IFB 2017-004MS Tumon Bay Lighting Improvement Phase II Installation Project on January 10, 2017 as follows:

Original Schedule: January 10, 2017; 11:00 a.m.
NEW TIME: January 10, 2017; 10:00 a.m.

Handwritten signature of Jon Nathan Denight

JON NATHAN DENIGHT
President and CEO

PLEASE SIGN AND INCLUDE IN THE BID SUBMISSION AS PROOF OF ACCEPTANCE.

Acknowledged by:

Printed Name

Signature

Company

Date

*** NOTHING FOLLOWS***

